

**REVISED BID RESULTS FOR:
 BID NUMBER 2057-16 Synthetic Turf Replacement at GHS**

BID OPENING DATE: 4/27/16

BID OPENING TIME: 11:00 a.m.

#	Company Name	Base	Total Base	Alternate #1	Alternate #2	Alternate #3	Alternate #4	Alternate #5	Alternate #6	Alternate #7	Alternate #8
1	Sport-Tech Construction Corp.	\$ 946,947.00	\$ 966,947.00	Not Applicable	\$ 144,800.00	\$ 305,000.00	\$ 75,900.00	\$ 212,590.00	\$ 43,000.00	\$ 43,000.00	\$ 25,000.00
2	RAD Sports	\$ 894,700.00	\$ 914,700.00	Not Applicable	\$ 34,100.00	\$ 279,580.00	\$ 54,450.00	\$ 149,600.00	\$ 40,200.00	\$ 34,900.00	\$ 20,000.00
3	Fieldturf USA, Inc.	\$ 912,620.00	\$ 932,620.00	Not Applicable	\$ 96,276.00	\$ 409,172.00	\$ 78,946.00	\$ 182,924.00	\$ 40,200.00	\$ 32,250.00	\$ 19,888.00
4	A-Turf, Inc.	\$ 837,900.00	\$ 857,900.00	Not Applicable	\$ 40,400.00	\$ 181,800.00	\$ 91,700.00	\$ 295,000.00	\$ 42,000.00	\$ 39,000.00	\$ 22,000.00
5	The LandTek Group, Inc.	\$ 835,000.00	\$ 855,000.00	Not Applicable	\$ 98,000.00	\$ 410,000.00	\$ 80,000.00	\$ 185,000.00	\$ 44,000.00	\$ 30,000.00	\$ 18,500.00
6	Spinturf, LLC	\$ 750,000.00	\$ 770,000.00	Not Applicable	\$ 105,600.00	\$ 193,450.00	\$ 72,750.00	\$ 100,200.00	\$ 44,900.00	\$ 33,000.00	\$ 18,550.00

PENDING

Description of Alternates

Alternate #1: Not Applicable

Alternate #2: The Contractor shall state the amount to be ADDED TO the Base Bid to provide, furnish and install all labor, equipment and material required to BLACK EPDM Rubber Infill system in lieu of the SBR Rubber infill system.

Alternate #3: The Contractor shall state the amount to be ADDED TO the Base Bid to provide, furnish and install all labor, equipment and material required to GREEN EPDM Rubber Infill system in lieu of the SBR Rubber infill system.

Alternate #4: The Contractor shall state the amount to be ADDED TO the Base Bid to provide, furnish and install all labor, equipment and material required to provide and install a GEOFILL Infill system or Equal AND a 10 mm shock pad as specified in section 32 1823 in lieu of the SBR Rubber infill

Alternate #5: The Contractor shall state the amount to be ADDED TO the Base Bid to provide, furnish and install all labor, equipment and material required to provide and install a ENVIROFIL Infill system or Equal AND a 23mm shock pad.

Alternate #6: The Contractor shall state the amount to be DEDUCTED FROM the Base Bid to eliminate all track surfacing material in the northerly D Zone except for the material needed to construct the runways for both field events as detailed on the drawings. There shall be no color coating of the new asphalt.

Alternate #7: The Contractor shall state the amount to be ADDED TO the Base Bid to furnish and install all labor, equipment and material required to provide and install a 10 foot high lacrosse netting in sleeves, as indicated on the drawings and as herein specified

Alternate #8: The Contractor shall state the amount to be ADDED TO the Base Bid to furnish and install all labor, equipment and material required to provide and install two new high school football goal posts, including removal and disposal of existing goal posts and footings, all as indicated on the drawings and as here inspecified included in this alternate