
GREENWICH PUBLIC SCHOOLS 
Purchasing Department 
290 Greenwich Avenue 

Greenwich, Connecticut 06830 
(203) 625-7411 Email: eugene_watts@greenwich.k12.ct.us

EUGENE H. WATTS 
Senior Buyer  

January 5, 2021 

Dear Sir/Madam: 

You are invited to submit a Proposal for the Greenwich High School Cardinal Stadium 
Special Inspections RFP for Greenwich Public Schools. The attached RFP 
specifications detail the service requirements. 

Proposers are urged to read all documents carefully and fill out all information requested. 
Proposals which are incomplete, obscure, or conditional, and which contain irregularities 
of any kind, will be subject to rejection for failure to comply strictly with these conditions. 

Proposals must be submitted on the schedule form attached hereto.  All unit prices must 
be filled in. Each proposal must be submitted with (1) original copy/set, and eight (8) 
copies/sets of the proposals. Proposers must submit bids in a clear, concise and legible 
manner so as to permit proper evaluation of responsive proposal. Faxed or emailed 
proposals will not be accepted however, hand delivered, mailed or overnight proposals 
will be accepted Monday through Friday between the hours of 8:30am -12:00pm and 
1:00pm - 3:00pm in the Central Receiving Department located in the Arch Street parking 
lot, or by mail.  The original Proposal and copies must be in a sealed envelope plainly 
marked:    

Greenwich High School Cardinal Stadium Special Inspections 
Opening Date:    January 20, 2021 
Opening Time:   11:00 a.m. 
RFP Number:      2315-21 

Sealed proposals for supplying the above will be received by the Purchasing Department 
at the above address until 11:00 a.m. at which time they will be opened and read.  

All responses are subject to change based on the status of the COVID 19 pandemic and 
Federal Ordinances. 

In accordance with the Governor's current public meeting requirements and in order to 
limit the spread of COVID-19, the meeting for the RFP opening will be held remotely by 



telephone in real time. The details to join the RFP #2315-21 meeting remotely are as 
follows: 
 
 
Dial-In by phone: 
 

(US) 9147-505-+1 614    PIN: 203 036 450# 
 
 
 
The meeting will be recorded and the recording will be made available on the school 
district's website within seven days. 
 
Very truly yours, 

 
_____________________ 
Eugene H. Watts 
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REQUEST FOR PROPOSAL 

SPECIAL INSPECTION SERVICES 

 Page 1 

1. Project Information

Greenwich Public Schools requests unit cost pricing to perform Special Inspection Services for the 
Greenwich High School Cardinal Stadium Phase 1 renovation project: 

• Exterior Bleacher with Press Box

• Team Building located underneath bleacher

• Kiosk

• Associated site improvements

For reference, here is a link to download the drawings and specifications for this project 
https://www.dropbox.com/sh/o30cicd4k8mw2o2/AADbQ2cNagS2MaaqMpEI9jGGa?dl=0 

The anticipated construction schedule is January 2021 through June 2021. 

Owner:  Greenwich Public Schools 
290 Greenwich Ave 
Greenwich, CT 06830 
Attn:   Eugene Watts 
203.625.7411 
Eugene_Watts@greenwich.k12.ct.us 

Architect: KG+D Architects 
285 Main Street 
Mount Kisco, New York 
Attn:   Brian Mangan, AIA 
914.666.5900 
bmangan@kgdarchitects.com 

Project Location: Greenwich High School 
10 Hillside Road 
Greenwich, CT 06830 
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REQUEST FOR PROPOSAL 

SPECIAL INSPECTION SERVICES 

 Page 2 

2. Special Inspection Agency Requirements

The Special Inspection Agency must be approved and meet all applicable requirements of the Connecticut 
State Department of Department of Administrative Services Office of the State Building Inspector.  All 
equipment used must be adequate to perform required tests and all employed personnel must be 
experienced and educated in conducting, supervising and evaluating tests and/or inspections.  Proof of 
qualifications must be submitted to the Owner prior to award. 

All inspections must be documented and reports indicating that all work was done in conformance to 
approved construction documents must be furnished to the Owner and Design Professional.  Any 
discrepancies must be documented appropriately and reported, as well as corrections of such.  

Wages and supplements to be paid and/or provided to laborers and workers on a public work project shall 
not be less than those listed in the current Prevailing Wage Rate schedule from Connecticut State 
Department of Labor.  

3. Required Inspections
See attached Statement of Special Inspections

4. Meetings
Include provisions/costs to attend coordination meetings with the Architect, Structural Engineer,
Connecticut State Code Official, and Contractors.

5. Insurance Requirements

Notwithstanding any terms, conditions or provisions, in any other writing between the parties, the 
firm/permittee hereby agrees to effectuate the naming of the Greenwich Public School District, the 
Greenwich Public School District Board of Education, and the Town of Greenwich, as unrestricted 
additional insured on the contractor's/permittee's insurance policies, with the exception of workers' 
compensation.  

The policy naming the district and town as an additional insured shall: - be an insurance policy from an 
A.M. Best rated “A" or better, Connecticut State admitted insurer; - provide for 90 days notice of
cancellation; - state that the organization's coverage shall be primary coverage for the district, its Board,
the Town, and associated employees and volunteers.

The contractor/permittee agrees to indemnify the district for any applicable deductibles. 

The Contractor shall indemnify and save harmless the Town and its officers, agents, servants and 
employees, from and against any and all claims, demands, suits, proceedings, liabilities, judgments, 
awards, losses, damages, costs and expenses, including attorneys’ fees, on account of bodily injury, 
sickness, disease, death or other damages sustained by any person or persons injury or damage to or 
destruction of any property, directly or indirectly arising out of, relating to, or in connection with the work 
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SPECIAL INSPECTION SERVICES 
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called for in the Contract,  due to negligence, fault, or contractual default of the Contractor, its officers, 
agents, servants or employees, any of its subcontractors.  However, the Contractor shall not be required to 
indemnify the Town, its officers, agents, servants, or employees, against any such damages occasioned by 
acts or omissions of the Town, its officers, agents, servants or employees, in connection with the work 
called for in the Contract.  
 
Required Insurance:  
 
See attached Insurance Checklist for Insurance requirements 
 
Contractor/permittee acknowledges that failure to obtain such insurance on behalf of the District and Town 
constitutes a material breach of contract and subjects it to liability for damages, indemnification and all 
other legal remedies available to the district.  The contractor/permittee is to provide the district with a 
certificate of insurance, evidencing the above requirements have been met, prior to the commencement of 
work or use of facilities. 

 
6. Questions 
 
Questions concerning the RFP and the procedures for responding should be directed to the Owner, 
Eugene Watts, via email at bid_department@greenwich.k12.ct.us and copy the Architect, Brian Mangan, 
via email at bmangan@kgdarchitects.com  The "Subject" line must have RFP No. 2315-21 Cardinal 
Stadium Phase 1 Special Inspections.  

 
7. Submission of Proposals 
 
Respondents shall utilize the attached proposal form.  In addition, provide any rate sheets that may 
provide additional useful information. 
 
Proposal (hardcopies and digital USB) shall be received no later than 11am on January 20, 2020. 

 
Bidders must submit Bids in a clear, concise and legible manner so as to permit proper evaluation of 
responsive Bids. Faxed or emailed Bids will not be accepted, however hand-delivered Bids will be 
accepted Monday through Friday between the hours of 8:30 a.m. to 12:00 p.m. and 1:00 p.m. to 
3:00 p.m., in the Central Receiving Department located in the Arch Street parking lot, or by mail, 
until the deadline.  
 
Original hard copies of the Bid and 1 digital copy (USB Stick) must be in a sealed envelope plainly marked:    
 
Greenwich HS Cardinal Stadium Phase 1 – Special Inspections 
Opening Date:    1/20/21   
Opening Time: 11 a.m. 
RFP Number:       2315-21 
 



5 January 2021  Greenwich Public Schools 
Special Inspection Services Greenwich High School 
RFP No 2315-21 Cardinal Stadium Phase 1 
 
 
REQUEST FOR PROPOSAL 
 
SPECIAL INSPECTION SERVICES 

 

 

 Page 4 

 

Sealed Bids for supplying the above will be received by the Purchasing Department on or before 11:00 
a.m. at which time they will be opened and shared publicly. In accordance with the Governor's current 
public meeting requirements and in order to limit the spread of COVID-19, the meeting for the bid opening 
will be held remotely by telephone in real time. The details to join the meeting remotely are as follows: 
 

( 9147-505-+1 614US)  
PIN: 036 450#203  

 
8. Right to Reject Proposals 
 
This RFP does not commit the Owner to award a contract, pay any cost incurred in the preparation of a 
proposal in response to this RFP, or to procure or contract for services.  The Owner intends to award a 
contract on the basis of the best interest and advantage to the Owner, and reserves the right to accept or 
reject any or all proposals received as a result of this RFP, to negotiate with all qualified proposers, or to 
cancel this RFP in part or in its entirety, if it is in the best interest of the Owner to do so.  The Owner may 
select as the successful proposer that proposal which, in the Owner’s sole discretion and with whatever 
modifications the Owner and the proposer may mutually agree upon, best meets the Owner’s requirements 
whether or not that proposal is the lowest priced.  No proposer shall have any legal, equitable, or 
contractual rights of any kind arising out of its submission of a proposal except as and to the extent that the 
Owner, in its sole discretion, shall enter into a contract with the proposer that it selects as the successful 
vendor. 
 
9. Attachments 
 
a. Proposal Form – Special Inspection Services Rates – Complete and return with Proposal 
b. Greenwich Public Schools – Indemnification & Hold Harmless Clause – Sign and return with Proposal 
c. Greenwich Public Schools – Affirmative Action Compliance Affidavit – Sign and return with Proposal 
d. Greenwich Public Schools – Non-Collusion Affidavit – Sign and return with Proposal 
e. Greenwich Public Schools – Insurance Checklist – Sign and return with Proposal 
f. Greenwich Public Schools – Sample Contract – For Reference 
g. Statement of Special Inspections – For Reference 

 
 
 



Greenwich Public Schools

Greenwich High School - Cardinal Stadium Phase 1

Proposal Form:  Special Inspection Services Rates

RFP# 2315-21

Date:

Company Name:

Authorized Representative

Item Rate ($) Unit Comments

General

Travel to and from site /round trip

Markup on direct costs %

Other incidential expenses:

Wednesday, January 20, 2021

1 of 6



Greenwich Public Schools

Greenwich High School - Cardinal Stadium Phase 1

Proposal Form:  Special Inspection Services Rates

RFP# 2315-21

Date:

Company Name:

Authorized Representative

Item Rate ($) Unit Comments

Wednesday, January 20, 2021

Soils

Inspect Sub-Grade /hr

/half day

/full day

Inspect Soil Compaction /hr

/half day

/full day

Inspect Fill Placement /hr

/half day

/full day

Submittal Review /hr

Soil Sampling each

Sample Pick up each

Density Testing each

Proctor Testing each

Sieve Analysis each

Percent Passing 200 each

Hydrometer Analysis each

Daily Report each

Testing Report each

Overtime - Regular Day %

Overtime - Saturday %

Overtime - Sunday / Holiday %

Other:

2 of 6



Greenwich Public Schools

Greenwich High School - Cardinal Stadium Phase 1

Proposal Form:  Special Inspection Services Rates

RFP# 2315-21

Date:

Company Name:

Authorized Representative

Item Rate ($) Unit Comments

Wednesday, January 20, 2021

Concrete

Field Inspection /hr

/half day

/full day

Slump Testing each

Air Content Testing each

Unit Weight Testing each

Cast Test Cylinders each

Cylinder / Sample Pickup each

Compressive Strength Testing each

Concrete Mix Design each

Daily Report each

Testing Report each

Overtime - Regular Day %

Overtime - Saturday %

Overtime - Sunday / Holiday %

Other:

3 of 6



Greenwich Public Schools

Greenwich High School - Cardinal Stadium Phase 1

Proposal Form:  Special Inspection Services Rates

RFP# 2315-21

Date:

Company Name:

Authorized Representative

Item Rate ($) Unit Comments

Wednesday, January 20, 2021

Masonry

Field Inspection /hr

/half day

/full day

Mortar / Grout Testing each

Sample Pickup each

Mortar / Grout Unit Weight each

Compressive Strength Testing 

Block each

Daily Report each

Testing Report each

Overtime - Regular Day %

Overtime - Saturday %

Overtime - Sunday / Holiday %

Other:

4 of 6



Greenwich Public Schools

Greenwich High School - Cardinal Stadium Phase 1

Proposal Form:  Special Inspection Services Rates

RFP# 2315-21

Date:

Company Name:

Authorized Representative

Item Rate ($) Unit Comments

Wednesday, January 20, 2021

Structural Steel

Plant Inspection /hr

/half day

/full day

Field Inspection /hr

/half day

/full day

Testing of bolted connections each

Testing of welded connections each

Testing of paint coating each

Ultrasonic Testing each

Magnetic Particle Testing each

Daily Report each

Testing Report each

Overtime - Regular Day %

Overtime - Saturday %

Overtime - Sunday / Holiday %

Other:

5 of 6



Greenwich Public Schools

Greenwich High School - Cardinal Stadium Phase 1

Proposal Form:  Special Inspection Services Rates

RFP# 2315-21

Date:

Company Name:

Authorized Representative

Item Rate ($) Unit Comments

Wednesday, January 20, 2021

Wood Construction

Field Inspection

Daily Report

Testing Report

Overtime - Regular Day

Overtime - Saturday

Overtime - Sunday / Holiday

Other:

6 of 6
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INDEMNIFICATION AND HOLD HARMLESS CLAUSE 

Contractor Agrees to indemnify and save harmless the Owner, and any of their agents, assigns, 
employees or independent contractors, the Architect and persons in his employ, from any and all 
liability for damages for injury to the person or property of another and from all suits and actions 
and all costs and damages to which such parties may be subjected resulting from the Contractor’s 
performance of this contract, whether such performance be by the Contractor, or by any 
Subcontractor or employee. 

I certify that I have been duly authorized to execute this Agreement on behalf of: 

____________________________________________________________________________ 
(Name of Business) 

Dated: ______________  Signed ________________________________________________ 

________________________________________________ 
 (Print Name) 

________________________________________________ 
 (Title) 
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STATE OF CONNECTICUT 

COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 

CONTRACT COMPLIANCE REGULATIONS  

NOTIFICATION TO BIDDERS 

AFFIRMATIVE ACTION COMPLIANCE AFFDAVIT 

The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 
and 4a60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 
46a-71(d) and 46a-81i(d) of the Connecticut General Statutes. There are Contract Compliance Regulations 
codified at Section 46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which 
establish a procedure for awarding all contracts covered by Sections 4a-60 and 46a-7] (d) of the 
Connecticut General Statutes. 

According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a 
contract subject to the contract compliance requirements has an obligation to "aggressively solicit the 
participation of legitimate minority business enterprises as bidders, contractors, subcontractors and 
suppliers of materials.” "Minority business enterprise" is defined in Section 4a-60 of the Connecticut 
General Statutes as a business wherein fifty-one percent or more of the capital stock, or assets belong to a 
person or persons: "(1) Who are active in the daily affairs of the enterprise; (2) who have the power to 
direct the management and policies of the enterprise; and (3) who are members of a minority, as such term 
is defined in subsection (a) of Section 32-911." 'Minority" groups are defined in Section 32-9n of the 
Connecticut General Statutes as "(1) Black Americans... (2) Hispanic Americans... (3) persons who have 
origins in the Iberian Peninsula... (4) Women... (5) Asian Pacific Americans and Pacific Islanders; (6) 
American Indians...” An individual with a disability is also a minority business enterprise as provided by 
Section 4a-60g of the Connecticut General Statutes. The above definitions apply to the contract 
compliance requirements by virtue of Section 46a-68j-21(11) of the Contract Compliance Regulations. 

The awarding agency will consider the following factors when reviewing the bidder's qualifications under 
the contract compliance requirements: 

(a) the bidder's success in implementing an affirmative action plan;

(b) the bidder's success in developing an apprenticeship program complying with Sections 46a-

68-1 to 46a68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive;

(c) the bidder's promise to develop and implement a successful affirmative action plan;  the

bidder's submission of employment statistics contained in the "Employment Information

Form", indicating that the composition of its workforce is at or near parity when compared to

the racial and sexual composition of the workforce in the relevant labor market area; and

(d) the bidder's promise to set aside a portion of the contract for legitimate minority business

enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations.

*INSTRUCTIONS: Bidder must sign acknowledgement below and return along with bid proposal.

The undersigned acknowledges receiving and reading a copy of the "Notification to Bidders" form. 

________________________ ________________________ 
Signature Date 

On behalf of: _____________________________________________________ 

_____________________________________________________ 
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NON-COLLUSION AFFIDAVIT 
GREENWICH PUBLIC SCHOOLS 
290 GREENWICH AVE 
GREENWICH, CONNECTICUT 

State of _______________________: 
Ss: 

County of _____________________ : 

I state that I am the___________________________ of ______________________________________ 
   (TITLE)     (NAME OF MY FIRM) 

and that I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and 
officers.  I am the person responsible in my firm for the price(s) and the amount of this Bid. 

I state that: 

(1) The price(s) and amount of this Bid have been arrived at independently and without
consultation communication or agreement with any other contractor, Bidder/proposer or
potential Bidder/proposer.

(2) Neither the price(s) nor the amount of this Bid/proposal, and neither the approximate price(s)
nor approximate amount of this Bid/proposal, have been disclosed to any other firm or person
who is a Bidder/proposer or potential Bidder/proposer, and they will not be disclosed before
Bid/proposal opening.

(3) No attempt has been made or will be made to induce any firm or person to refrain from
Bidding/proposing on this contract, or to submit a Bid/proposal higher than this Bid/proposal,
or to submit any intentionally high or noncompetitive Bid/proposal or other form of
complementary Bid/proposal.

(4) I fully understand that more than one offer from an individual, firm partnership; corporation
or association under the same or different name will be rejected.  Reasonable grounds for
believing that a Bidder/proposer is interested in more than one Bid/proposal for the work
contemplated may cause rejection of all Bid/proposal
in which the Bidder/proposer is interested.  Any or all Bidders/proposers will be rejected if
there is any reason for believing that collusion exists among the Bidders/proposers.
Participants in such collusion may not be considered in the future offers for the same work.
Each Bidder/proposer by submitting a Bid/proposal certifies that it is not a part to any
collusive action.

(5) The Bid/proposal of my firm is made in good faith and not pursuant to any agreement or
discussion with, or inducement from, any firm or person to submit a complementary or
other noncompetitive Bid/proposal.

(6) ___________________________________________________its affiliates, subsidiaries,
(NAME OF MY FIRM) 

officers, directors and employees are not currently under investigation by any governmental 
agency and have not in the last four years been convicted or found liable for any act 
prohibited by State or Federal law in any jurisdiction, involving conspiracy or collusion with 
respect to Bidding/proposing on any public contract, except as follows:   

I state that _____________________________________ understands and acknowledges 
 (NAME OF MY FIRM) 

that the above representations are material and important, and will be relied on by Greenwich 
Public Schools in awarding the Bid/proposal for which this is submitted.  I understand and 
my firm understands that any misstatement in this affidavit is and shall be treated as 
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fraudulent concealment from Greenwich Public Schools of the true facts relating to the 
submission of Bids/proposals for this contract. 

(7) I agree to provide all services the date and time agreed on by
____________________________________________________________________

(NAME OF MY FIRM)
and the Greenwich Board of Education. Furthermore, there will not be any cancellations to
the Board of Education.  If a Bidder/proposer submits a Bid/proposer on any item he/she
will be responsible for delivering that item at the Bid/proposal cost, in accordance with the
attached above specifications, which were submitted with this Bid/proposal and upon which
the Bid/proposal was made.

(8) In submitting this Bid/proposal, the undersigned declares that this is made without any
connection with any persons making another Bid/proposal on the same contract; that the
Bid/proposal is in all respects fair and without collusion, fraud or mental reservation; and
that no official of the Town, or any person in the employ of the Town, is directly or indirectly
interested in said Bid/proposal or in the supplies or work to which it relates, or in any portion
of the profits thereof.

(9) In submitting this Bid, the undersigned further declares that it has not, and will not, induce or
attempt to induce any Town of Greenwich employee or officer to violate the Greenwich Code
of Ethics in connection with its offer to provide goods or services under or otherwise in the
performance of such contract.

(10) The undersigned further understands that the above declarations are material
representations to the Town of Greenwich made as a condition to the acceptance of the
Bid/proposal.  If found to be false, the Town of Greenwich retains the right to reject said
Bid/proposal and rescind any resultant contract and/or purchase order and notify the
undersigned accordingly, thereby declaring as void said Bid/proposal and contract or
purchase order.

(11) The Greenwich Code of Ethics can be found at www.greenwichct.org  Code of Ethics stated
as follows:

(12) DEFINITION.

(1) Indirect interest, without limiting its generality, shall mean and include the interest
of any subcontractor in any prime contract with the Town and the interest of any
person or his immediate family in any corporation, firm or partnership which as a
direct or indirect interest in any transaction with the Town.

(2) Substantial financial interest shall mean any financial interest, direct or indirect,
which is more than nominal and which is not common to the interest of other
citizens of the Town.

(3) Town Officer shall mean and include any official, commission, committee,
legislative body or other agency of the Town.

(4) Transaction shall mean and include the offer, sale or furnishing of any   real or
personal property, material, supplies otherwise, for the use and   benefit of the
Town for a valuable consideration, excepting the   services of any person as a
Town Officer.
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(3) GIFTS AND FAVORS.   No Town Officer or his immediate family shall accept any
valuable gift, things, favor, loan or promise which might tend to influence the performance
or nonperformance of his official duties.

(4) IMPROPER INFLUENCE.  No Town Officer having a substantial financial interest in any
transaction with the Town or in any action to be taken by the Town shall use is office to
exert his influence or to vote on such transaction or action.

By signing this proposal, the proposer understands and agrees to the attached terms, conditions, 
and specifications, including Collusion among Proposers. Employment Discrimination by the 
Contractor Prohibited. 

_________________________________ 
SIGNATURE  

SWORN AND SUBSCRIBED TO BEFORE ME, A NOTARY PUBLIC, IN AND FOR 

THE COUNTY OF _________________________________________ AND THE 

STATE OF ______________________________THIS _______________________ 

DAY OF __________________________, 20_____ 

______________________________ MY COMMISSION EXPIRES_________ 
NOTARY PUBLIC 

VENDOR INFORMATION.  (Please print the following) 

VENDOR NAME 

ADDRESS 

TELEPHONE FAX # 

E-MAIL WEB SITE 

PRINT NAME TITLE 
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INSURANCE CHECKLIST 

THIS PAGE MUST BE RETURNED WITH YOUR BID/PROPOSAL.  FAILURE TO DO SO MAY 
RESULT IN YOUR BID/PROPOSAL BEING REJECTED. 
Please take the insurance requirements of the Contract to your agent/broker immediately upon receipt 
of the bid documents to determine your existing coverage and any costs for new or additional coverage 
required for the work noted in this Request for Bid/Proposal. Any bids/Bidders with deficient insurance 
requirements will be rejected. The firm who is awarded the Bid/Proposal must return the contract, 
agent/broker and insurance form within two (2) weeks from the date on the award letter. 

PLEASE CHECK THE APPROPRIATE BOX  YES  NO 

1. General Aggregate  $1,000,000.00 

2. General Liability $2,000,000.00 

3. Town of Greenwich & Greenwich Public School
must be Named as Additional Insured

4. Automobile Liability  $1,000,000.00

5. Excess Liability  $5,000,000.00 

6. Professional Liability   $1,000,000.00

7. Worker’s Compensation and Employer’s Liability

8. Ability to Return Contract and Insurance Documents
Within Two (2) Weeks

9. Able to Provide the Town with Thirty (30) Days Prior
Written Notice of Cancellation

STATEMENT OF VENDOR: 

I have read the insurance requirements for this work and have taken the documentation to my 
insurance agent/broker.  The bid/proposal cost reflects any additional costs relating to insurance 
requirements for this work. 

 Signature  Date 



THE FOLLOWING PAGES ARE A SAMPLE COPY OF THE TOWN 

OF GREENWICH CONTRACT FOR YOUR REVIEW.  YOU MUST BE 

ABLE TO SIGN THIS CONTRACT AND MEET THE NECESSARY 

INSURANCE AS REQUIRED BY THE TOWN OF GREENWICH IN 

ORDER FOR YOUR PROPOSAL TO BE CONSIDERED. 



State of Connecticut 

 Town of Greenwich 

Contract 
Town Department: Greenwich Public Schools  Contract No.  ________ 

      Division:  Facilities Account Name: 
Name and 
Address  Account Code: 
 Of  Total Amount 
Contractor  of Contract: 

This Agreement made this ______ day of ___________ 2020 between Town of Greenwich hereafter called the Town and ___________________________ 
hereafter called the Contractor. 
Witnessed as follows: 
1. The contractor agrees to furnish materials and perform services as shown in specifications and contract documents hereto attached and made a part hereof, and

consisting of numbered pages from 1 to                .
2. The Town agrees to pay the price designated for such materials and services upon certification by the proper agent of the Town.
3. This contract shall not be valid until approved by the Town Counsel and countersigned by the Town Comptroller.

TOWN OF GREENWICH 
By 

 Its: Chief Operating Officer  Sean O’Keefe 

CONTRACTOR 
By 

 Its: 

CORPORATE ACKNOWLEDGEMENT 

STATE OF 

COUNTY OF  ss:  ____________________________, 2020 

Personally appeared  ______________________________________       of   _________________________________________________ 
 Name and title of Officer  (Corporation)  

Signer and sealer of the foregoing instrument, who being duly authorized and appointed by the Board of Directors of said Corporation, acknowledged the foregoing 
instrument to be his free act and deed and the free act and deed of said     ________________________________________________before me  

 (Corporation) 
 ____________________________________________ 

 Notary Public (seal) 

INDIVIDUAL OR PARTNERSHIP ACKNOWLEDGEMENT 
(delete words in parenthesis if not a partnership) 

STATE OF 

COUNTY OF  ss:  _____________________________, 2020 

 Personally appeared , (one of the members of the 
partnership of)   ,  signer and sealer of the 
foregoing instrument and acknowledged the same to be his free act and deed (and the free act and deed of said partnership), before me 

 ____________________________________________ 
 Notary Public (seal) 

Approved as to legal sufficiency 

Date________________________________________________  ____________________________________________ 
 Town Counsel 

I hereby certify that the estimated amount of this contract does not exceed the unencumbered balances of amounts duly appropriated and against which this contract is 
chargeable as indicated hereon. 



Date________________________________________________ ______________________________________________ 
 Comptroller 

AGREEMENT 

CONTRACT NO. 

THIS AGREEMENT, executed this day of in the year Two Thousand 

Nineteen (herein referred to as the "AGREEMENT"), by and between the Town of Greenwich, 

Connecticut, acting through __________________________________________________ 

hereunto duly authorized, "OWNER" and ___________________________________________, 

acting through __________________________________________________ (insert name of 

individual and title) duly authorized, "CONTRACTOR". 

WITNESSETH, that the parties to these presents, each in consideration of the under-taking, 
promises and agreements on the part of the other herein contained, have undertaken, promised and 
agreed to do hereby undertake, promise and agree, the Owner for itself, its successors and assigns, 
and the Contractor for himself and his heirs, executors, administrators, successors and assigns, as 
follows: 

1. DEFINITIONS:

Wherever the words hereinafter defined or pronouns used in their stead occur in the Contract 
Documents, they shall have the following meaning: 

The word "Owner" shall mean the Town of Greenwich and shall include its authorized 
representative. 

The word "Contractor" shall mean the person or organization identified as such in this Agreement 
and shall include his authorized representative. 

The words "Contracting Officer or Agency" shall mean that official of the Town which awards the 
contract, executes the Agreement and is the Owner's authorized representative. 

The Information for Bidders, the Contractor's Bid as accepted by the Owner, the Contract Conditions 
and Specifications and the General, Technical and Materials Specifications, the Drawings, and all 
addenda and amendments to any of the foregoing, collectively constitute the Contract Documents, 
and are sometimes herein referred to as the "Contract". 2.  

DESCRIPTION OF WORK: 

3. PAYMENT:



The Contractor shall be paid on a monthly basis after presentation of vouchers, and subject 
to acceptance and approval by the Town of Greenwich. 

Such payments will be made by the Town of Greenwich monthly for all services actually 
rendered, and the acceptance by the Contractor of any such monthly payment shall be a release to 
the Town of all claims and all liability to the Contractor in connection with the contract, arising 
during the period for which payment is made. No payment, however, shall operate to release the 
Contractor or its sureties or insurers from any obligation under the Contract to be entered into or the 
Performance Bond or any insurance policies issued in connection with said contract. 

4. PERFORMANCE MAINTENANCE AND PAYMENT BOND:

The Contractor shall, simultaneously with the signing of the Contract, furnish the Town the 
executed Performance, Maintenance and Payment Bond of a surety company authorized to do 
business in the State of Connecticut, and acceptable to the Town, in the sum of the full amount of 
the Contract obligation in the form provided by the Town. 

THE ABOVE IS ONLY REQUIRED FOR CONTRACTS EXCEEDING $100,000.00. 

5. GUARANTEE:

The Contractor guarantees that the Work and services to be performed, furnished, used or 
installed in the construction of the same, shall be free from defects and flaws, and shall be performed 
and furnished in strict accordance with the Drawings, if any, Specifications, and other Contract 
Documents, that the strength of all parts of all manufactured equipment shall be adequate and as 
specified and that the performance test requirements of the Contract shall be fulfilled. This guarantee 
shall be for a period of one year from and after the date of completion and acceptance of the Work 
as stated in the final estimate.  The Contractor shall repair, correct or replace as required, promptly 
and without charge, all work, equipment and material, or parts thereof, which fail to meet the above 
guarantee or which in any way fail to comply with or fail to be in strict accordance with the terms 
and provisions and requirements of the Contract during such one-year period, and also shall repair, 
correct, or replace all damage to the Work resulting from such failure. 

6. DEFECTIVE WORK:

The inspection of the Work shall not relieve the Contractor of any of his obligations to 
perform and complete the Work as required by the Contract. Defective work shall be corrected and 
unsuitable materials, equipment apparatus and other items shall be replaced by the Contractor, 
notwithstanding that such work, materials, equipment, apparatus and other items may have been 
previously overlooked or accepted or estimated for payment. If the work or any part thereof shall be 
found defective at any time before the final acceptance of the work, the Contractor shall forthwith 
make good such defect in a manner satisfactory to the Town; if any material, equipment, apparatus 
or other items brought upon the site for use or incorporation in the work, or selected for the same, 
is condemned by the Town as unsuitable or not in conformity with the Specifications or any of the 
other Contract Documents, the Contractor shall forthwith  
remove such materials, equipment, apparatus and other items from the site of the Work and shall  



at his own cost and expense make good and replace the same and any material furnished by the 
Town which shall be damaged or rendered defective by the handling or improper installation by the 
Contractor, his agents, servants, employees or subcontractors. 

7. COMPLIANCE WITH LAWS:

The Contractor shall keep himself fully informed of all existing and future federal, state and 
local laws, ordinances, rules and regulations affecting those engaged or employed on the work, the 
materials and equipment used in the work or the conduct of the work, and of all orders, decrees and 
other requirements of bodies or tribunals having any jurisdiction or authority over the same. If any 
discrepancy or inconsistency is discovered in the Drawings, if any, Specifications or other Contract 
Documents in relation to any such law, ordinance, rule, regulation, order, decree or other require-
ment, the Contractor shall forthwith report the same to the Town in writing. The Contractor shall at 
all times observe and comply with, and cause all his agents, servants, employees and subcontractors 
to observe and comply with all such existing and future laws, ordinances, rules, regulations, orders, 
decrees and other requirements, and he shall protect, indemnify and save harmless the Town, its 
officers, agents, servants and employees from and against any and all claims, demands, suits 
proceedings, liabilities, judgments, penalties, losses, damages costs and expenses, including 
attorneys' fees, arising from or based upon any violation or claimed violation of any such law, 
ordinance, rule, regulation, order, decree or other requirement, whether committed by the Contractor 
or any of his agents, servants, employees or subcontractors. 

8. INDEMNITY:

The Contractor shall indemnify and save harmless the Town and its officers, agents, servants 
and employees, from and against any and all claims, demands, suits, proceedings, liabilities, 
judgments, awards, losses, damages, costs and expenses, including attorneys' fees, on account of 
bodily injury, sickness, disease or death sustained by any person or persons or injury or damage to 
or destruction of any property, directly or indirectly arising out of, relating to or in connection with 
the Work, whether or not due or claimed to be due in whole or in part to the active, passive or 
concurrent negligence or fault of the Contractor, his officers, agents, servants or employees, any of 
his subcontractors, the Town any of his respective officers, agents, servants or employees and/or 
any other person or persons, and whether or not such claims, demands, suits or proceedings are just, 
unjust, groundless, false or fraudulent; and the Contractor shall and does hereby assume and agrees 
to pay for the defense of all such claims, demands, suits and proceedings; and provided that the 
Contractor shall not be required to indemnify the Town, its officers, agents, servants or employees 
against any such damages occasioned solely by acts or omissions of the Town other than supervisory 
acts or omissions of the Town in connection with the Work. 

INDEMNITY AGAINST SUBCONTRACTORS' CLAIMS: 

If any other contractor or any subcontractor of any such other contractor shall suffer or claim 
to have suffered loss, damage or delay by reason of the acts or omissions of the Contractor or of any 
of his subcontractors, the Contractor agrees to assume the defense against any such claim and to 
reimburse such other contractor or subcontractor for such loss or damage. The Contractor agrees to 



and does hereby indemnify and save harmless the Town from and against any and all claims by such 
other contractors or subcontractors, alleging such loss, damage or delay and from and against any 
and all claims, demands, suits, proceedings, liabilities, judgments, awards, losses, damages, costs 
and expenses including attorneys' fees, arising out of, relating to or resulting from such claims. 

9. PATENTS:

The Contractor shall indemnify and save harmless the Town and all persons acting for or on
behalf of the Town from all claims and liability of any nature or kind, and all damages, costs and 
expenses, including attorneys' fees, arising from or occasioned by an infringement or alleged 
infringement of any patents or patent rights on any invention, process, materials, equipment, article, 
or apparatus, or any part hereof, furnished and installed by the Contractor, or arising from or 
occasioned by the use or manufacture thereof, including their use by the Town. 

10. CHANGES:

The Town, through its designated Agent, may make changes in the Work and in the
Drawings, if any, and Specifications therefor by making alterations therein, additions, thereto or 
omissions therefrom.  All work resulting from such changes shall be performed and furnished under 
and pursuant to the terms and conditions of the Contract. If such changes result in an increase or 
decrease in the Work to be done hereunder, or increase or decrease the quantities thereof, adjustment 
in compensation shall be made therefor.  For eliminated or decreased work the Contractor shall 
allow the Town a reasonable credit as determined by the Parties. Except in an emergency 
endangering life or property, no change shall be made unless in pursuance of a written order from 
the Town authorizing the change, and no claim for additional compensation shall be valid unless the 
change is so ordered. 

The Contractor agrees that he shall neither have nor assert any claim for or be entitled to any 
additional compensation for damages or for loss of anticipated profits on work that is eliminated. 

11. CLAIMS FOR DAMAGES:

If the Contractor makes claim for any damages alleged to have been sustained by breach of
contract or otherwise, he shall, within ten (10) days after occurrence of the alleged breach or within 
ten (10) days after such damages are alleged to have been sustained whichever date is the earlier, 
file with the Contracting Officer a written, itemized statement of the details of the alleged breach 
and the details and amount of the alleged damages. The Contractor agrees that unless such  
statement is made and filed as so required, his claim for damages shall be deemed waived, invalid 
and unenforceable, and that he shall not be entitled to any compensation for any such alleged 
damages. Within ten (10) days after the timely filing of such statement, the Contracting Officer shall 
file with the appropriate department of the Town, one copy of the statement, and shall file with the 
Town and the Contractor his determination thereon.  The Contractor shall not be entitled to claim 
any additional compensation for damages by reason of any direction, instruction, determination or 
decision of the Town or its agents, nor shall any such claims be considered, unless the Contractor 
shall have complied in all respects with the provisions of this paragraph. 

12. ABANDONMENT OF THE WORK OR OTHER DEFAULT:



If the Work shall be abandoned, or any part thereof shall be sublet without previous written 
consent of the Town, or the Contract or any moneys payable hereunder shall be assigned otherwise 
than as herein specified, or if at any time the Contracting Officer shall be of the opinion, and shall 
so certify in writing, that the conditions herein specified as to rate of progress are not being complied 
with, or that the Work or any part thereof is being unnecessarily or unreasonably delayed, or that 
the Contractor has violated or is in default under any of the provisions of the Contract, or if the 
Contractor becomes bankrupt or insolvent or goes or is put into liquidation or dissolution, either 
voluntarily or involuntarily, or petitions for an arrangement or reorganization under the Bankruptcy 
Act, or makes a general assignment for the benefit of creditors or otherwise acknowledges 
insolvency, the happening of any of which shall be and constitute a default under the Contract, the 
Town may notify the Contractor in writing, with a copy of such notice mailed to the surety, to 
discontinue all Work or any part thereof; thereupon the Contractor shall discontinue such Work or 
such part thereof as the Town may designate; and the Town may, upon giving such notice, by 
Contract or otherwise as it may determine, complete the Work or such part thereof and charge the 
entire cost and expense of so completing the work.  The Town shall be entitled to reimbursement 
from the Contractor and the Contractor agrees to pay to the Town any losses, damages, costs and 
expenses, including attorneys' fees, sustained or incurred by the Town by reason of any of the 
foregoing causes. For the purpose of such completion the Town may for itself or for any Contractors 
employed by the Town take possession of and use or cause to be used any and all materials, 
equipment, plant, machinery, appliances, tools, supplies and such other items of every description 
that may be found or located at the site of the Work. 

All costs, expenses, losses, damages, attorneys' fees, and any and all other charges incurred 
by the Town under this subsection shall be charged against the Contractor and deducted and/or paid 
by the Town out of any moneys due and payable or to become due or payable under the Contract to 
the Contractor; in computing the amounts chargeable to the Contractor, the Town shall not be held 
to a basis of the lowest prices for which the completion of the Work or any part thereof might have 
been accomplished, but all sums actually paid or obligated therefor to effect its prompt completion 
shall be charged to and against the account of the Contractor. In case the costs, expenses, losses, 
damages, attorneys' fees and other charges together with all payments theretofore made to or for the 
account of the Contractor are less than the sum which would have been payable under the Contract 
if the Work had been properly performed and completed by the  
Contractor, the Contractor shall be entitled to receive the difference, and, and in case such costs, 
expenses, losses, damages, attorneys' fees and other charges, together with all payments theretofore 
made to or for the account of the Contractor, shall exceed the said sum, the Contractor shall pay the 
amount of the excess to the Town. 

13. LIENS:

If at any time any notices of lien or other legal process are filed for labor performed or 
materials or equipment manufactured, furnished, or delivered to or for the Work, the Contractor 
shall, at its own cost and expense, promptly discharge, remove or otherwise dispose of the same, 
and until such discharge, removal or disposition, the Town shall have the right to retain from any 
moneys payable hereunder an amount which, in its sole judgment, it deems necessary to satisfy such 
liens and pay the costs and expenses, including attorneys' fees, of defending any actions brought to 
enforce the same, or incurred in connection therewith or by reason thereof. 



14. CLAIMS:

If at any time there be any evidence of any claims for which the Contractor is or may be
liable or responsible hereunder, the Contractor shall promptly settle or otherwise dispose of the 
same, and until such claims are settled or disposed of, the Town may retain from any moneys which 
would otherwise be payable hereunder so much thereof as, in its sole judgment, it may deem 
necessary to settle or otherwise dispose of such claims and to pay the costs and expenses, including 
attorneys' fees, of defending any actions brought to enforce such claims or incurred in connection 
therewith or by reason thereof. 

15. LIABILITY OF TOWN:

No person, firm or corporation, other than the Contractor, who signed this Contract as such,
shall have any interest herein or rights hereunder.  No claim shall be made or be valid either against 
the Town or any agent of the Town and neither the Town nor any agent of the Town shall be liable 
for or be held to pay any money, except as herein provided. The acceptance by the Contractor of the 
payment as fixed in the final estimate shall operate as and shall be a full and complete release of the 
Town and of every agent of the Town of and from any and all claims, demands, damages and 
liabilities of, by or to the Contractor for anything done or furnished for or arising out of or relating 
to or by reason of the Work or for or on account of any act or neglect of the Town or of any agent 
of the Town or of any other person, arising out of, relating to or by reason of the Work, except the 
claim against the Town for the unpaid balance, if any there be, of the amounts retained as herein 
provided. 

16. PROVISIONS REQUIRED BY LAW DEEMED INSERTED:

Each and every provision of law and clause required by law to be inserted in the Contract
shall be deemed to be inserted herein, and the Contract shall be read and enforced as though they 
were included herein. If through mistake or otherwise any such provision is not inserted, or is not 
correctly inserted, then upon the application of either party, the Contract shall forthwith be 
physically amended to make such insertion. 

17. PERMITS:

The Contractor shall, at his own expense, take out and maintain all necessary permits from
the State, Town, or other public authorities; shall give all notices required by law; and shall post all 
bonds and pay all fees and charges incident to the due and lawful prosecution of the Work. 

18. NOT TO SUBLET OR ASSIGN:

The Contractor shall constantly give his personal attention to the faithful  prosecution of the
Work, shall keep the same under his personal control, shall not assign the  Contract or sublet the 
Work or any part thereof without the previous written  consent of the Town, and shall not assign 
any of the moneys payable under the Contract, or his claim thereto, unless by and with the like 
written consent of the Town and the surety on the Contract Bonds.  Any assignment or subletting 
in violation hereof shall be void and unenforceable. 



19. EMPLOY COMPETENT PEOPLE:

The Contractor shall employ only competent people on the Work and shall not employ
people or means which may cause strikes, work stoppages and/or disturbances by workmen 
employed by the Contractor, any subcontractor, the Town, the Contracting Officer or any other 
contractor.  Whenever the Contracting Officer notifies the Contractor in writing that in his opinion 
any person on the Work is incompetent, unfaithful, disorderly, or otherwise unsatisfactory or not 
employed in accordance with the provisions of the Contract, such person shall be discharged from 
the Work and shall not again be employed on it, except with the written consent of the Contracting 
Officer. 

20. EMPLOY SUFFICIENT  LABOR AND EQUIPMENT:

If in the sole judgment of the Contracting Officer the Contractor is not employing sufficient
labor, plant, equipment or other means to complete the Work within the time specified, the 
Contracting Officer may, after giving written notice, require the Contractor to employ such 
additional labor, plant, equipment and other means as the Contracting Officer deems necessary to 
enable the Work to progress properly. 

21. INTOXICATING LIQUORS:

The Contractor shall not sell and shall neither permit nor suffer the introduction or use of
intoxicating liquors upon or about the Work. 

22. ACCESS TO WORK:

The Town, the Contracting Officer, and their officers, agents, servants and employees may
at any and all times and for any and all purposes, enter upon the Work and the site thereof and the 
premises used by the Contractor, and the Contractor shall at all times provide safe and proper 
facilities therefor. 

23. EXAMINATION OF WORK:

The Contracting Officer shall be furnished by the Contractor with every reason able facility
for examining and inspecting the Work and for ascertaining that the Work is being performed in 
accordance with the requirements and intent of the Contract, even to the extent of requiring the 
uncovering or taking down portions of finished work by the Contractor. 

24. EXTRA WORK:

The Contractor shall perform any extra work (work in connection with the Contract but not
provided for herein) when and as ordered in writing by the Contracting Officer, at the unit prices 
stipulated in the Contract for such work or, if none are so stipulated, either (a) at the price agreed 
upon before such work is commenced and named in the written order for such work, or (b) if the 
Contracting Officer so elects, for the reasonable cost of such work, as determined by the Contractor 
and approved by the Contracting Officer, plus a percentage of such cost, as may be agreed upon by 



Contract and Contracting Officer. 

25. CHANGES NOT TO AFFECT BONDS:

It is distinctly agreed and understood that any changes made in the work or the Drawings or
Specifications therefor (whether such changes increase or decrease the amount thereof or the time 
required for its performance) or any changes in the manner or time of payments made by the Town 
to the Contractor, or any other modifications of the Contract, shall in no way annul, release, diminish 
or affect the liability of the surety on the Contract Bonds given by the Contractor, it being the intent 
hereof that notwithstanding such changes the liability of the surety on said bonds continue and 
remain in full force and effect. 

26. PRICES FOR WORK:

The Town shall pay and the Contractor shall receive the prices stipulated in the Bid made a
part hereof as full compensation for everything performed and furnished and for all risks and 
obligations undertaken by the Contractor under and as required by the Contract. 

27. MONEYS MAY BE RETAINED:

The Town may at any time retain from any moneys which would otherwise be payable
hereunder so much thereof as the Town may deem necessary to complete the Work hereunder 
and to reimburse it for all costs, expenses, losses, damage and damages chargeable to the 
Contractor hereunder. 

28. USE OR PARTIAL PAYMENT NOT ACCEPTANCE:

It is agreed that this is an entire contract for one whole and complete Work or result and
that neither the Town’s  entrance upon or use of the Work or any part thereof nor any partial 
payments by the Town shall constitute an acceptance of the Work or any part thereof before its 
entire completion and final acceptance. 

29. NON-CONNECTICUT CONTRACTORS:

Pursuant to Connecticut General Statutes §12-430(7), as amended by Connecticut 
Public Act #11-61, Section 66, a nonresident contractor shall comply with the State of Connecticut’s 
bonding requirements.  

30. PAYMENT TO SUBCONTRACTORS:

As required by Section 49-41a of the Connecticut General Statutes, within thirty days after
payment to the Contractor by the Town for work under this Contract, he shall pay any amounts due 
any subcontractor, whether for labor performed or materials furnished when such labor or materials 
has been included in a requisition submitted by such Contractor and paid by the Town. 

31. INSURANCE:



Insurance coverage required as noted in "Exhibit A" attached. 

32. PREVAILING WAGE RATES; CONSTRUCTION SAFETY AND HEALTH
COURSE:

Except as noted below, the Contractor shall comply with the current provisions of Section 

31-53 of the General Statutes of the State of Connecticut, a part of which is quoted as
follows:

"The wages paid on an hourly basis to any person performing the work of any mechanic, 
laborer or worker on the work herein contracted to be done and the amount of payment or 
contribution paid or payable on behalf of each such person to any employee or welfare fund, 
as defined in subsection (h) of section 31-53 of the General Statutes, shall be at a rate equal 
to the rate customary or prevailing for the same work in the same trade or occupation in the 
town in which such public works project is being constructed.  Any contractor who is not 
obligated by agreement to make payment or contribution on behalf of such persons to any 
such employee welfare fund shall pay to each mechanic, laborer or worker as part of such 
person’s wages the amount of payment or contribution for such person’s classification on 
each pay day." 

All Contractors and subcontractors shall submit certified weekly payrolls, on forms 
furnished by the Town, for all contracts meeting the aforementioned monetary limits.  The 
certified payrolls shall be submitted with the Contractor's monthly certificate for payment. 

Section 31-55a of the General Statutes of the State of Connecticut provides that the 
prevailing wage rates applicable to any awarded contract or subcontract are subject to annual 
adjustments each July 1st for the duration of the project. 

Each Contractor that is awarded a contract shall pay the annual adjusted prevailing wage rate 
that is in effect each July 1st, as posted by the Department of Labor. 
It is the Contractor’s responsibility to obtain the annual adjusted prevailing wage rate 
increases directly from the Department of Labor’s web site. The annual adjustments will be 
posted on the Department of Labor web page: www.ctdol.state.ct.us. For those without 
Internet access, contact the division listed below. 

The Contractor shall also furnish proof with the weekly certified payroll for the first week each 
employee begins work that any person performing the work of a mechanic, laborer or worker 
has completed a course of at least ten (10) hours in duration in construction safety and health 
approved by the federal Occupational Safety and Health Administration in accordance with 
Connecticut General Statutes Section 31-53b and regulations adopted by the State of 
Connecticut Labor Commissioner. 

The provisions of this section (32) shall not apply where the total cost of all work to be 
performed by all Contractors and subcontractors in connection with new construction of any 
public works project is less than four hundred thousand dollars ($400,000) or where the total 
cost of all work to be performed by all contractors and subcontractors in connection with 
any remodeling, refinishing, refurbishing, rehabilitation, alteration or repair of any public 
works project is less than one hundred thousand dollars ($100,000). 

Questions can be directed to the Contract Compliance Unit, Wage and Workplace Standards 
Division, Connecticut Department of Labor, 200 Folly Brook Blvd., Wethersfield, CT 
06109 at 860-263-6790. 



 

 
33. GOVERNING LAW: 

 
 The laws of the State of Connecticut shall govern this Contract and any and all litigation 
related to this Contract.  In the event of litigation related to this Contract, the exclusive forum shall 
be the State of Connecticut and the exclusive venue for such litigation shall be the Judicial District 
for Stamford/Norwalk at Stamford. 
 
IN WITNESS, WHEREOF, the parties of the AGREEMENT have hereunto set their hand and seals 
the day first above written. 
 
 
 

TOWN OF GREENWICH, CONNECTICUT 
 

BY_________________________________ 
  
  

 
 
 

THE CONTRACTOR 
 

BY_________________________________ 
  

 

  



 

 EXHIBIT A 
 Insurance Requirement Sheet 
 
Insurance Requirements:  Before starting and until final completion and acceptance of the work called 
for in the Contract and expiration of the guarantee period provided for in the Contract, the Contractor 
and its subcontractors, if any, shall procure and maintain insurance of the types and amounts checked 
in paragraphs A through F below for all Contract operations. 
 

 A. General Liability, with minimum coverages for combined bodily injury and property 
damage liability of $2,000,000 general aggregate, $1,000,000 per occurrence including: 

 
  1. Commercial General Liability. 

  2. Town as additional insured. 

  3. Owners and Contractors Protective Liability 
   (separate policy in the name of the Town). 
 

 B. Comprehensive Automobile Liability, with minimum coverages of $1,000,000 combined 
single limit for bodily injury and property damage, including, where applicable, coverage 
for any vehicle, all owned vehicles, scheduled vehicles, hired vehicles, non-owned 
vehicles and garage liability. 

 
 C. Excess Liability, with minimum coverage of $5,000,000 in umbrella form, or such other 

form as approved by Town Department Head and Risk Management Director. 
 

 D. Workers' Compensation and Employer's Liability, with minimum coverages as provided 
by Connecticut State Statutes. 

 
 E. Professional Liability (for design and other professionals for Errors and Omissions), with 

minimum coverage of $1,000,000.  If the policy is on a claims-made basis, coverage shall 
be continually renewed or extended for three (3) years after work is completed under the 
Contract. 

 
 F. Other (Builder's Risk, etc.):                          .   

 
 G. CERTIFICATE HOLDER:  TOWN OF GREENWICH 

  And GREENWICH  BOARD OF EDUCATION. (Also fill in on ACORD Certificate of 
Insurance) 
  290 Greenwich Avenue, Greenwich, CT  06830. 
 
The Acord certificate of insurance form must be executed by your insurance agent/broker and returned to 
this office.  Company name and address must conform on all documents including insurance documentation.  
It is required that the agent/broker note the individual insurance companies providing coverage, rather than the 
insurance group, on the Acord form.  The Contract number (provided to the awarded Contractor), project name 
and a brief description must be inserted in the “Description of Operations” field.  It must be confirmed on the 
Acord Form that the Town of Greenwich is endorsed as an additional insured by having the appropriate box 
checked off and stating such in the “Description of Operations” field.  A letter from the awarded vendor’s 
agent/broker certifying that the Town of Greenwich has been endorsed onto the general liability policy 
as an additional insured is also mandatory. This letter must follow exactly the format provided by the 



 

Purchasing Department and must be signed by the same individual authorized representative who 
signed the Acord form.  If the insurance coverage required is provided on more than one Acord certificate of 
insurance, then additional endorsement letters are also required.  Contract development will begin upon receipt 
of complete, correct insurance documentation.  The Contractor shall be responsible for maintaining the above 
insurance coverages in force to secure all of the Contractor's obligations under the Contract with an insurance 
company or companies with an AM Best Rating of B+:VII or better, licensed to write such insurance in 
Connecticut and acceptable to the Risk Manager, Town of Greenwich.  For excess liability only, non-admitted 
insurers are acceptable, provided they are permitted to do business through Connecticut excess line brokers 
per listing on the current list of Licensed Insurance Companies, Approved Reinsurers, Surplus Lines Insurers 
and Risk Retention Groups issued by the State of Connecticut Insurance Department. 



 

 
(SAMPLE ENDORSEMENT LETTER) 

 
AGENT/BROKER 
(LETTERHEAD) 

 
(Date) 
 
Eugene H. Watts, Senior Buyer 
Purchasing Department 
Town of Greenwich/Board of Education 
290 Greenwich Avenue – Havemeyer Building 
Greenwich, CT 06830 
 
Re:   Town of Greenwich/Greenwich Board of Education / Contract # ________ 
         Project Name:  
 
 
Dear Mr. Watts: 
 
The undersigned hereby certifies as follows: 
 

(1) I am a duly licensed insurance agent under the laws of the State of [insert State] 
and an authorized representative of all companies affording coverage under the 
Acord form submitted herewith; 

 
(2) The Town of Greenwich, Greenwich Board of Education, and Landmark Facilities 

Group, Inc. have been endorsed as an additional insured under the general liability 
policy no. [insert policy number], issued by [insert company affording coverage] 
to [name of insured]; 

 
(3) The general liability policy referenced in paragraph (2) above meets or exceeds 

the coverage in Commercial General Liability ISO form CG 00 01 10 01, including 
contractual liability; 

 
(4) The policies listed in the Acord form submitted to the Town of Greenwich in 

connection with the above-referenced contract have been issued to the insured in 
the amounts stated and for the periods indicated in the Acord form; and 

 
(5) The Town of Greenwich shall be given thirty (30) days prior written notice of 

cancellation, lapse or restrictive amendment (except ten days’ notice of 
nonpayment) of the policies listed in the Acord form. 
 

Sincerely, 
 
 
 
Authorized Representative for all companies listed in the Acord form 



 

 

 

ACORD                               CERTIFICATE OF LIABILITY INSURANCE 
PRODUCER 

 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO 
RIGHTS UPON THE CERTIFICATE HOLDER, THIS CERTIFICATE DOES NOT AMEND, 
EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

INSUREERS AFFORDING COVERAGE 

INSURED    
 
                                                                                                        
 

INSURER A:  

INSURER B:  

INSURER C:  

INSURER D: 

INSURER E: 

COVERAGES 

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OF 
CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES 
DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.  LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 
INS
R 

TYPE OF INSURANCE POLICY NUMBER 
POLICY EFFECTIVE 
DATE(MM/DD/YY) 

POLICY EXPIRATION 
DATE(MM/DD/YY) 

LIMITS 

 

GENERAL LIABILITY    EACH OCCURENCE 

       COMMERCIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire) 

 CLAIMS MADE � OCCUR MED EXP (Any one person) 

____________________________ PERSONAL & ADV INJURY 

____________________________ GENERAL AGGRREGATE 

GENERAL AGGREGATE LIMIT APPLIES 
PER: 

PRODUCTS-COMP/OP AGG 

 POLICY  PROJECT   LOC  

 

AUTOMOBILE LIABILITY    COMBINED SINGLE LIMIT 

 ANY AUTO (Ea accident) 

      ALL OWNED AUTOS BODILY INJURY 

 SCHEDULED AUTOS (Per person) 

      HIRED AUTOS BODILY INJURY 

      NON-OWNED AUTOS (Per accident) 

____________________________ PROPERTY DAMAGE 

 (Per accident) 

 GARAGE LIABILITY    AUTO ONLY-EA ACCIDENT 

 ANY AUTO OTHER THAN  EA ACC 

 AUTO ONLY: AGG 

 EXCESS LIABILITY    EACH OCCURRENCE 

 OCCUR          CLAIMS MADE AGGREGATE 

  

 DEDUCTIBLE  

 RETENTION     $  

 WORKERS COMPENSATION AND 
EMPLOYERS’ LIABILITY 

    WC 
STATU- 

 
 

OTH- 
ER 

E.L. EACH ACCIDENT 

 E.L. DISEASE-EA EMPLOYEE 

E.L. DISEASE – POLICY LIMIT 

 Professional Liability     

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS Additional Insured:  The Town of Greenwich, 
Greenwich Board of Education and _________________________  are named as additional insured for Contract # ____ It is 
agreed by both parties to Contract No _____ that the Contractors insurance will be primary and non-contributory 

CERTIFICATE HOLDER  X ADDITIONAL INSURED; INSURER LETTER: __    CANCELLATION 



Statement of Special Inspections

Statement of Special Inspections    Based on the Based on the 2018 Connecticut State Building Code

Project: Greenwich HS Cardinal Stadium Phase 1
Location: 10 Hillside Road; Greenwich 06830
Owner: Greenwich Public School
Owner’s Address: 290 Greenwich Avenue

Greenwich, CT 06830
Design Professional in Responsible Charge: The Di Salvo Engineering Group, Structural Engineers, Inc.

83 Wooster Heights Rd. Suite 200, Danbury, CT 06810
Architect of Record: Kaeyer, Garment and Davidson Architects, PC

285 Main Street; Mount Kisco, NY 10549

This Statement of Special Inspections is submitted as a condition for permit issuance in accordance with the 
Special Inspection and Structural Testing requirements of the Building Code.  It includes a schedule of Special 
Inspection services applicable to this project as well as the name of the Special Inspection Coordinator and 
the identity of other approved agencies to be retained for conducting these inspections and tests.  This 
Statement of Special Inspections encompass the following disciplines:

Structural Mechanical/Electrical/Plumbing
Architectural Other:

The Special Inspection Coordinator shall keep records of all inspections and shall furnish inspection reports to 
the Building Official and the Registered Design Professional in Responsible Charge.  Discovered 
discrepancies shall be brought to the immediate attention of the Contractor for correction.  If such 
discrepancies are not corrected, the discrepancies shall be brought to the attention of the Building Official and 
the Registered Design Professional in Responsible Charge.  The Special Inspection program does not relieve 
the Contractor of his or her responsibilities.

Interim reports shall be submitted to the Building Official and the Registered Design Professional in 
Responsible Charge.

A Final Report of Special Inspections documenting completion of all required Special Inspections, testing and 
correction of any discrepancies noted in the inspections shall be submitted prior to issuance of a Certificate of 
Use and Occupancy.

Job site safety and means and methods of construction are solely the responsibility of the Contractor.

Interim Report Frequency: Monthly or per attached schedule.

Prepared by:

Design Professional Seal

Trevor B. Hill, P.E. 
(type or print name)

Signature Date

Owner’s Authorization: Building Official’s Acceptance:
Owner to return signed copy to The Di Salvo Engineering Group

Signature Date Signature Date

Design Professional Seal

cial’s Acceptance:

Signattttttatttatatttttattttatttttttttttttttattatururururrrrrrrrrrrrrrrrrrrrrrrrrrrrrrrreeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee

11-10-2020
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Schedule of Inspection and Testing Agencies
Statement of Special Inspections includes the following building systems:

Soils and Foundations Spray Fire Resistant Material
Cast-in-Place Concrete Mastic and Intumescent Fire-Resistant Material
Precast Concrete Wood Construction
Shotcrete Prefabricated Wood Trusses
Masonry Level B Glue Laminated Wood Construction
Masonry Level C Exterior Insulation and Finish System
Structural Steel Mechanical & Electrical Systems
Cold-Formed Steel Framing Architectural Systems
Prefabricated Cold-Formed Trusses Special Cases
Prefabricated Wall Panels

Special Inspection Agencies Firm Address, Telephone
1.   Special Inspector Special Inspector to be determined by 

Owner.

2 Testing Laboratory Testing Lab to be determined by
Owner.

3 Geotechnical Engineer Geotechnical Engineer to be 
determined by Owner.

Note:  The inspection and testing agent shall be engaged by the Owner or the Owner’s Agent, and not by the 
Contractor or Subcontractor whose work is to be inspected or tested. Any conflict of interest must be 
disclosed to the Building Official, prior to commencing work. The Di Salvo Engineering Group takes no 
responsibility for the qualifications of the Special Inspector, the Testing Laboratory nor the Geotechnical 
Engineer.

Seismic Design Category: B
Basic Wind Speed (Ultimate/Nominal Wind Speed/) (mph): 130/101
Wind Exposure Category: C
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Qualifications of Inspectors and Testing Technicians
The qualifications of all personnel performing Special Inspection and testing activities are subject to the 
approval of the Building Official. The credentials of all Inspectors and testing technicians shall be provided if 
requested.

Key for Minimum Qualifications of Inspection Agents:
When the Registered Design Professional in Responsible Charge deems it appropriate that the individual 
performing a stipulated test or inspection have a specific certification or license as indicated below, such 
designation shall appear below the Agency Number on the Schedule.

PE/SE Structural Engineer – a licensed SE or PE specializing in the design of building structures
PE/GE Geotechnical Engineer – a licensed PE specializing in soil mechanics and foundations.
EIT Engineer-In-Training – a graduate engineer who has passed the Fundamentals of 

Engineering examination

American Concrete Institute (ACI) Certification
ACI-CFTT Concrete Field Testing Technician – Grade 1.
ACI-CCI Concrete Construction Inspector
ACI-LTT Laboratory Testing Technician – Grade 1&2.
ACI-STT Strength Testing Technician.

American Welding Society (AWS) Certification
AWS-CWI Certified Welding Inspector.
AWS/AISC-SSI Certified Structural Steel Inspector

American Society of Non-Destructive Testing (ASNT) Certification
ASNT Non-Destructive Testing Technician – Level II or III

International Code Council (ICC) Certification
ICC-ECSI Soils Special Inspector
ICC-SMSI Structural Masonry Special Inspector
ICC-SWSI Structural Steel and Welding Special Inspector
ICC-SBSI Structural Steel and Bolting Special Inspector
ICC-SFSI Spray-Applied Fireproofing Special Inspector
ICC-PCSI Prestressed Concrete Special Inspector 
ICC-RCSI Reinforced Concrete Special Inspector 
ICC-CBSI Commercial Building Special Inspector

National Institute for Certification in Engineering Technologies (NICET)
NICET-CT Concrete Technician – Levels I, II, III & IV
NICET-ST Soils Technician - Levels I, II, III & IV
NICET-GET Geotechnical Engineering Technician - Levels I, II, III & IV

Exterior Design Institute (EDI) Certification
EDI-EIFS EIFS Third Party Inspector

Other
SCSI
PE/ME

RA

Smoke Control Special Inspector
Mechanical/Electrical/Plumbing Engineer – a licensed PE specializing in the 
design of mechanical, electrical and plumbing building systems
Registered Architect specializing in the design of architectural building systems
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Item Agent No.
(Qualif.)

Scope

1.   Site Preparation 3
(PE or EIT 

or ICC-
ECSI)

3
(PE or EIT 

or ICC-
ECSI)

3
(PE or EIT 

or ICC-
ECSI)

Table 1705.6.5. Site Preparation. Prior to placement of the 
prepared fill, determine that the site has been prepared in 
accordance with the approved soils report, as stated in Section 
1803.2.

Table 1705.6.1. Footing Bottom. Verify materials below footings 
are adequate to achieve the design bearing capacity in 
accordance with the approved soils report, as stated in Section 
1803.2.

Table 1705.6.2. Excavation Depth. Verify excavations have been 
extended to the proper depth and have reached proper material in 
accordance with the approved soils report, as stated in Section 
1803.2.

2.   Controlled Structural Fill 3
(PE or EIT 

or ICC-
ECSI)

2
(ICC-ECSI)

Table 1705.6.4. Placement of Fill. Continuously verify that the 
use of proper materials, densities and lift thicknesses during 
placement and compaction of controlled fill complies with the 
approved soils report, as stated in Section 1803.2. Verify extent
and slope of fill placement.

Table 1705.6.3. Compacted Fill Material. Perform classification 
and testing of controlled fill material. Perform sieve tests and 
modified Proctor tests of each source of fill material. Through 
testing, verify that the compacted fill to be used under footings and
under slabs complies with the approved soils report, as stated in 
Section 1803.2. Review that the in-place dry density of the 
compacted fill complies with the approved soils report, as stated in 
Section 1803.2.

3.   Deep Foundations Not applicable.

4.   Underpinning Not applicable.
5.   Other 3

(PE or EIT)
Within the building perimeter, observe placement of underslab and 
perimeter drainage elements, including crushed stone, perforated 
pipes, and geocomposite drains.
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Item Agent No.
(Qualif.)

Scope

1.   Mix Design 1
(PE or EIT)

2
(ACI)

Table 1705.3.5. Review concrete mix design submittals for all 
classes of concrete specified on the structural drawings. Reference 
standard ACI 318: Ch.19, 26.4.3, 26.4.4.  Reference Sections 
1904.1, 1904.2.

Review concrete batch tickets and verify compliance with 
approved mix design. Verify that water added at the site does not 
exceed that allowed by the mix design.

2.   Material Certification 1
(PE or EIT)

Section 1705.3.2. Materials. Review material certificates of 
compliance or other acceptable documentation for all materials 
used in the concrete mix designs for conformance with ACI 318
Chapter 26.  In the absence of sufficient data or documentation 
providing evidence of conformance to quality standards of 
materials in Chapter 26 of ACI 318, materials shall be tested in 
accordance with the appropriate standards and criteria.

3.   Formwork Geometry 1
(PE or EIT)

Table 1705.3.12 Review formwork for shape, location and 
dimensions of the concrete member being formed. See Item 4 for 
the required review percentages Reference standard ACI 318:
26.11.1.2 (b).

4.   Reinforcement Installation 1
(PE or EIT)

Table 1705.3.1. Review the following percentages of installed 
reinforcement for compliance with approved shop drawings, 
project specifications and ACI 318: Ch. 20, 25.2, 25.3, 26.6.1-
26.6.3: Footings 50%, Foundation Walls 50%, Slabs on Grade 
50%, Elevated Slabs 50%, Piers 50%..

5.   Post-Tensioning Operations Not applicable

6.   Anchors - Cast-In-Place 2
(ACI)

Table 1705.3.3  Reference standard ACI 318: 17.8.2.
Review 50% of cast-in-place anchors for anchor materials, size, 
positioning, spacing, edge distance and embedment for 
compliance with approved shop drawings. Review concrete 
placement and consolidation around anchors as per “Concrete
Placement” section of this Statement.

7.   Anchor Rods - Post Installed 1
(PE or EIT)

&
2

(ACI)

Table 1705.3.4  Reference standard ACI 318: 17.8.2, 17.8.2.4 
Review 75% of post-installed mechanical anchors. Continuous 
review of 100% of post-installed adhesive anchors or reinforcing 
bars installed in horizontal or upwardly inclined orientations to 
resist sustained tension loads, in accordance with ACI 318; for 
other orientations review 75% of post-installed adhesive 
anchors/reinforcing bars.
Review shall include 1) anchor and dowel materials, 2) adhesive 
materials and expiration date, 3) anchor/rebar type, size, 
positioning, spacing, edge distance, embedment and tightening 
torque, and 4) concrete type, compressive strength and thickness 
for compliance with approved contract documents. Review drilled 
holes (for proper preparation, size, depth and cleaning), and 
anchor and dowel installation for compliance with manufacturer’s 
requirements.
For all of the above, initial review by Special Inspector with 
Testing Lab present, followed by reviews by Testing Lab.
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8.   Concrete Placement 2
(ACI)

Table 1705.3.7. Continuous inspection of concrete placement for 
proper application techniques as specified in ACI 318. 26.5. Verify 
that concrete conveyance and depositing avoids segregation or 
contamination. Verify that concrete is properly consolidated.

9.   Sampling and Testing of 
Concrete

2
(ACI)

Table 1705.3.6. Make one strength test for each day’s pour 
exceeding 5 cubic yards, but less than 25 cubic yards, plus one set 
for each additional 50 cubic yards or fractions thereof from each 
mix design of concrete placed in any one day. (ASTM C 172, 
ASTM C 31, ASTM C39). Also, test each specimen for slump
(ASTM C143), air content (ASTM C231 or C173), and 
temperature (ASTM C1064). ACI Reference ACI 318: 26.5, 26.12.

10.   Curing and Protection 1
(PE or EIT)

&
2

(ACI)

Table 1705.3.8. Review periodically for maintenance of specified 
curing temperature and protection techniques, in accordance with
ACI 318: 26.5.3-26.5.5. Further, when hot weather concrete 
conditions exist, verify that the procedure outlined in ACI 305R for 
Hot Weather Concreting is followed.  These conditions will exist 
when the rate of evaporation approaches 0.21 lb./ft.2/hr.  For Cold 
Weather Concreting, follow ACI 306.1 standard spec. Initial 
review by Special Inspector with Testing Lab present, followed by 
reviews by Testing Lab.

11.  Other
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(Non-Essential Facilities)

Project: Greenwich HS Cardinal Stadium 
Phase 1

Item Agent No.
(Qualif.)

Scope  Section 1705.4, 1705.4.1 and ACI-530-13 Section 3.1.2:
the below is for Risk Category I, II or III (non-essential facilities)
for engineered masonry and for Risk Category IV for masonry 
veneer. Note for partitions, review of material certification is only 
required unless otherwise noted.

1.   Material Certification 1
(PE or EIT)

ACI530-13 Table 3.1.2.1. Review all material submittals for each 
type of structural masonry unit, mortar, grout, reinforcement and 
admixtures specified for conformance with the Specification for 
Masonry Structures (ACI 530.1-13/ASCE 6-13/TMS 602-13) Art.
1.5.  Verify installed materials conform to approved samples on 
site.

2.   Mixing of Mortar and Grout 1
(PE or EIT)

&
2

(ICC-
SMSI)

ACI530-13 Table 3.1.2.2.a.; ACI530-13 Table 3.1.2.3.d. Conduct 
sufficient number of periodic field reviews of mortar and grout 
proportioning, mixing and consistency to establish conformance 
with the Specification for Masonry Structures (ACI 530.1-
13/ASCE 6-13/TMS 602-13) Art. 2.1, 2.6A and 2.6B, and the 
construction documents. Mortar and grout shall be mixed using a 
measuring box for accurate proportioning. See Item 5 for the 
required review percentages. Initial review by Special Inspector 
with Testing Lab present, followed by reviews by Testing Lab.

3.   Installation of Masonry 1
(PE or EIT)

&
2

(ICC-
SMSI)

ACI530-13 Table 3.1.2.4.a. Conduct sufficient number of 
periodic field reviews of masonry unit and mortar installation to 
establish conformance with the Specification for Masonry 
Structures (ACI 530.1-13/ASCE 6-13/TMS 602-13) Art. 3.3F and
the construction documents. See Item 5 for the required review 
percentages. Initial review by Special Inspector with Testing Lab 
present, followed by reviews by Testing Lab.

4.   Mortar Joints 1
(PE or EIT)

&
2

(ICC-
SMSI)

ACI530-13 Table 3.1.2.2.b.; ACI530-13 Table 3.1.2.3.e. Conduct 
sufficient number of periodic field reviews of the construction of 
mortar joints, including tooling and filling of joints, to establish 
conformance with the Specification for Masonry Structures (ACI 
530.1-13/ASCE 6-13/TMS 602-13) Art. 3.3B and the construction 
documents. Verify that the maximum bed> Initial review by 
Special Inspector with Testing Lab present, followed by reviews by 
Testing Lab.

5.   Reinforcement Installation 1
(PE or EIT)

&
2

(ICC-
SMSI)

ACI530-13 Table 3.1.2.2.d.; ACI530-13 Table 3.1.2.3.b.;
ACI530-13 Table 3.1.2.3.c. Conduct sufficient number of periodic 
field reviews of reinforcement installation to establish 
conformance with Building Code Requirements for Masonry 
Structures (ACI 530-13/ASCE 5-13/TMS 402-13) Sec. 6.1, 6.2.1., 
6.2.6. and 6.2.7, the Specification for Masonry Structures (ACI 
530.1-13/ASCE 6-13/TMS 602-13) Sections 3.2E, and 3.4, and the 
construction documents: shear walls, bearing walls, elevator 
walls, and exterior walls a minimum of 50%.. Initial review by 
Special Inspector with Testing Lab present, followed by reviews by 
Testing Lab.
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(Non-Essential Facilities (cont’d.)

Project: Greenwich HS Cardinal Stadium 
Phase 1

6.   Grouting Operations 1
(PE or EIT)

&
2

(ICC)

ACI530-13 Table 3.1.2.3.a.; ACI530-13 Table 3.1.2.4.f.
Continuous review of all grout placement for conformance with 
the Specification for Masonry Structures (ACI 530.1-13/ASCE 6-
13/TMS 602-13) Art. 3.5 and the construction documents. 
Periodically verify that 50% of grout spaces are clean and 
periodically inspect 50% of clean-outs for high-lift grouting for 
conformance with the Specification for Masonry Structures (ACI 
530.1-13/ASCE 6-13/TMS 602-13) Art. 3.2D and 3.2F, and the 
construction documents. Initial review by Special Inspector with 
Testing Lab present, followed by reviews by Testing Lab.

7.   Weather Protection 1
(PE or EIT)

&
2

(ICC-
SMSI)

ACI530-13 Table 3.1.2.4.d. Conduct reviews periodically of 
completed masonry protection in accordance with the construction 
documents.  Further, when the ambient temperature is below 40° 
F or above 90° F, review protection for conformance with the 
Specification for Masonry Structures (ACI 530.1-13/ASCE 6-
13/TMS 602-13) Art. 1.8C and 1.8D, and the construction 
documents. Verify wall cavities are protected against 
precipitation. See Item 5 for the required review percentages.
Initial review by Special Inspector with Testing Lab present, 
followed by reviews by Testing Lab.

8.   Evaluation of Masonry 
Strength

2
(ICC)

Units to be tested in accordance with ASTM C140. 

ACI530-13 Table 3.1.2.5. Prism test method not required, since 
the Unit Strength Method for specifying masonry components is 
used as detailed in the Specification for Masonry Structures (ACI 
530.1-13/ASCE 6-13/TMS 602-13) Art. 1.4B.2.a.3, 1.4.B.2.b.3,
1.4B.2.c.3, 1.4B.3, 1.4B.4. See Item 2 above.

Evaluation of mortar strength: Since mortar has been specified 
using the Proportion Method in accordance with ASTM C270, 
periodically verify the proportions for mortar in accordance with 
ASTM C270, i.e. mortar testing is not required.

Evaluation of grout strength: Since grout has been specified using 
the Proportion Method in accordance with ASTM C476, 
periodically verify the proportions for grout in accordance with 
ASTM C476, i.e. grout testing is not required.

9.   Anchors 1
(PE or EIT)

&
2

(ICC-
SMSI)

ACI530-13 Table 3.1.2.4.b. Review 50% of anchorages to 
structural members, frames and other construction to verify 
conformance with the Building Code Requirements for Masonry 
Structures (ACI 530-13/ASCE 5-13/TMS 402-13) Sections 1.2.1 
(e), 6.1.4.3, 6.2.1 and the construction documents. Initial review 
by Special Inspector with Testing Lab present, followed by reviews 
by Testing Lab.

10.   Other
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Item Agent No.
(Qualif.)

Scope

1.   Fabricator Certification / 
Quality Control Procedures  

Fabricator Exempt                   

1
(PE or EIT)

1
(PE or EIT)

&
2

(AWS)(For
Shop

Inspection)

1
(PE or EIT)

Section 1704.2.5 and AISC 360-10, Chapter N. Verify whether 
Fabricator holds a current American Institute of Steel 
Construction (AISC) certification for Certified Building 
Fabricator (BU).If so, special inspections as required by Section 
1704.2.5.1 shall not be required. If not, perform the following:

Prior to fabrication, verify that the fabricator maintains approved 
detailed fabrication and quality control procedures that provide a 
basis for control of the workmanship and the fabricator’s ability to 
conform to the approved construction documents and the code.
Approval of the fabricator shall be based upon review of the 
fabricator’s written procedural and quality control manuals and 
periodic auditing of fabrication practices by an approved agency. 

At the completion of fabrication, the approved fabricator shall 
submit a certificate of compliance to the owner or the owner’s 
authorized agent for submittal to the building official stating that 
the work was performed in accordance with the approved 
construction documents.

2.   Material Certification 2
(ICC-SBSI, 

or AWS)

1
(PE or EIT)

AISC 360-10, Chapter N; Section 1705.2.1. Periodic observation 
of 50% of structural steel, high-strength bolts, nuts, washers and 
weld filler materials for proper materials identification markings 
for conformance with ASTM standards specified in the approved 
contract documents.  The inspector shall be present in the area 
where the work has been or is being performed, and also at the 
completion of the work.
Review structural steel manufacturer’s certified mill test reports; 
high-strength bolts, nuts, washers and weld filler materials for 
manufacturer’s certificate of conformance with ASTM standards 
specified in the approved contract documents.

3.   Open Web Steel Joists 1
(PE or EIT)

2
(AWS)

Visual inspection of the erected joists and joist girders to verify 
general compliance with details shown on the approved 
construction documents, such as bracing, stiffening, member 
locations and proper application of joint details. Verify that web 
stiffeners are in conformance with the approved contract 
documents.
Section 1705.2.3 and Table 1705.2.3. Periodic visual inspection of 
50% of bolted and welded end connections, and 50% of bridging
to verify compliance with the bridging requirements of the Steel 
Joist Institute.
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4.   Bolting 2

(ICC-SBSI)
AISC 360-10, Chapter N: Section N5.6 and Tables N5.6-1, N5.6-
2 and N5.6-3. High-strength, bearing–type connections:  Periodic 
observation of 50% of bolted connections for required size, 
location and number of bolts and also for contact of plies.  The 
minimum bolt tension, method of tightening and method of 
inspecting installed bolts shall be as specified in AISC 
“Specifications for Structural Joints Using High Strength Bolts” 
for ASTM F3125 Gr. A325 or A490 Bolts”, and the commentary 
that follows.  Use of a calibrated torque wrench on a previously 
tightened bolt is not an acceptable method of inspection.
High-strength, slip-critical connections, in accordance with the 
AISC “Specifications for Structural Joints Using High Strength 
Bolts” for ASTM F3125 Gr. A325 or A490 Bolts”, and its 
commentary. Continuous observation of all bolted connections, 
except as noted below, for required size, location and number of 
bolts. Verify that the specified procedure for installation is 
properly used for tightening bolts. Periodic observation of 50% of 
bolted connections installed using the direct tension indicator 
method or alternate design fastener (twist-off bolt) method for 
required size, location and number of bolts. Verify that the 
specified procedure for installation is properly used for tightening 
bolts.

5.   Welding 2
(AWS)

2
(ASNT)

2
(AWS)

2
(AWS)

2
(AWS)

2
(AWS)

Prior to fabrication, obtain and verify Welding Procedures 
Specifications (WPS) are followed and are performed by qualified 
welders, both in the shop and in the field.
AISC 360-10, Chapter N: Section N5.4 and 5.5, and Tables 
N5.4-1, N5.4-2 and N5.4-3. 
Complete and partial penetration groove welds: submit all 
Prequalified Complete and/or Partial Penetration Groove Weld 
Details. Ultrasonic test 100% of all welds.
Multi-pass fillet welds: visual inspection of 100% of all shop 
welds if fabricator is not certified as noted in Item 1.  Visual 
inspection of 100% of all welds and all passes being performed 
every third working day if fabricator is certified as noted in Item 1.  
Visual inspection of 100% of all field welds and all passes.  
Magnetic particle test 5% of all field welds for each pass.
Single-pass fillet welds larger than 5/16”: see Multi-pass fillet 
welds for details except that there is only a single pass to be 
inspected.  Also, Magnetic particle test 10% of all field welds.
Single pass fillet welds 5/16” and smaller: visual inspection of 
50% of all shop welds if fabricator is not certified as noted in Item 
1; this percentage may be reduced after fabrication starts if 
approved by the SER. Visual inspection of 50% of all welds being 
performed every third working day if fabricator is certified as 
noted in Item 1; this percentage may be reduced after fabrication 
starts if approved by the SER.  Visual inspection of 50% of all field 
welds.  Magnetic particle test 5% of all field welds.
All Welds: Submit Welder Qualification Records (WQR) including
process, location, position, size and type of weld along with 
verification of welder’s certification.  Before welding starts, 
confirm that fit-up base metal tolerances are in conformance with 
AWS D1.1. Inspect pre-heat, post heat and surface preparation 
between passes. See above for the required percentages.
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6.   Shear Connectors Not Applicable.

7.   Structural Details 1
(PE or EIT)

AISC 360-10, Chapter N: Section N5.7. Visual inspection of the 
erected steel frame to verify general compliance with details 
shown on the approved construction documents, such as bracing, 
stiffening, member locations and proper application of joint 
details at each connection

8.   Metal Deck 2
(AWS)

Section 1705.2.2. Verify deck material and obtain manufacturer's 
certified test reports. Verify that welders are certified in 
accordance with AWS D1.3.  Inspect 50% of weldments, side-lap 
fasteners and mechanical fasteners for required size, location and 
number for conformance with the approved contract documents 
and the Steel Deck Institute‘s QA/QC.

9.    Other
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Item Agent No.
(Qualif.)

Scope

1.    Fabricator Certification/           
Quality Control Procedures      

1
(PE or EIT)

Not Applicable.

2.   Material Grading 1
(PE or EIT)

Review 10% of grade stamps of dimensioned lumber for 
conformance with the contract documents.

3.   Connections 1
(PE or EIT)

Review 75% of hanger connections, 75% of tie-downs, 100% of 
shear wall hold-downs, and 50% of nailing, bolting, anchoring 
and other fastening of components for conformance with the 
contract documents.

4.   Framing and Details 1
(PE or EIT)

Review 75% of completed framing installation prior to 
concealment by surface finishes for compliance with details shown 
on the construction drawings including all connections to the 
supporting structure, field cut notches and drilled holes performed 
by the mechanical trades.  Review all bearing points and all 
permanent bracing required by fabricator and the architect or 
engineer of record.

5.   Diaphragms and Shearwalls 1
(PE or EIT)

Inspect size, configuration, blocking and fastening (including 
holdowns, see Item 3) of shearwalls and diaphragms. Verify panel 
grade and thickness.

6.   Other 1
(PE or EIT)

Review continuous gluing operations of elements.


